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01.09 Software for Space Communications Infrastructure Operations

Lead Center: JPL

Participating Center(s): ARC, GRC, GSFC

New technology is sought to improve resource optimization and the user interface of planning and scheduling tools
for NASA's Space Communications Infrastructure. The software created should have a commercialization
approach with the new modules fitting into an existing or in development planning and scheduling tool.

Purpose (based on NASA needs) and the current state of the art: The current infrastructure for NASA Space
Communications provides services for near-Earth spacecraft and deep space planetary missions. The
infrastructure assets include the Deep Space Network (DSN), the Ground Network (GN), and the Space Network
(SN). Recent planning for the Vision for Space Exploration (VSE) for human exploration to the Moon and beyond
as well as maintaining vibrant space and Earth science programs resulted in a new concept of the communications
architecture. The future communications architecture will evolve from the present legacy assets and with addition of
new assets.

NASA seeks automation technologies that will facilitate scheduling of oversubscribed communications resources to
support: (1) Increased numbers of missions and customers; (2) Increased number and complexity of constraints (as
required by new antenna types); and (3) decreased operations budgets (both core communications network
operations and mission side operations budgets.

Core Capabilities:
Intelligent Assistants

In order to automate the user's provision of requirements and refinement of the schedule, "intelligent assistant"
software should manage the user interface. Assistants should streamline access and modification of requirement
and schedule information. By modeling the user, this software can adjust the level of autonomy enabling decisions
to be made by the user or the automated system. Assistants should try to minimize user involvement without
making decisions the user would prefer to make. The assistants should adapt to the user by learning their control
preferences. This technology should apply to local/centralized and collaborative scheduling.

In a conflict-aware scheduling system (especially in a collaborative scheduling environment), conflicts are
prevalent. With the concept of one big schedule from the beginning of time, real time, to the end of time, resolving
conflicts become a difficult task especially since resolving conflicts in a local sense may affect the global schedule.
Therefore, an intelligent assistant may provide decision support to the system or the users to assist conflict
resolution. This may involve a set of rules combining with certain local/global optimization to generate a list of
options for the system or users to choose from.
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Resource Optimization

The goal of schedule optimization is to produce allocations that yield the best objectives. These may include
maximizing DSN utilization, minimizing loss of desired tracking time, and optimizing project satisfaction. Each
project may have their own definition of satisfaction such as maximal science data returned, maximal tracking time,

best allocation of the day/week, etc. The difficulty is that we may not satisfy all of these objectives during the
optimization process. Obviously, optimal solution for one objective may produce worse results for the other
objectives. One possible solution is to map all of these objectives to an overall system goal. This mapping is
normally non-linear. Technology needs to be developed for this non-linear mapping for scoring in addition to
regular optimization approaches.

Optional Capabilities:
Multiple Agents

In an environment where all system variables can be controlled by a single controller, an optimal solution for the
objective function can be achieved by finding the right set of variables. In a collaborative environment with multiple
decision makers where each decision maker can only control a subset of the variables, modeling and optimization
become a very complex issue. In the proposed collaborative scheduling approach, there are many users/agents
that will control their own allocations with interaction with the others. How we model their interactions and define
system policy so the interaction can achieve the overall system goal is an important topic. The approach for
multiple decision-maker collaboration has been studied in the area of Game Theory. The applications cover many
areas including economics and engineering. The major solutions include Pareto, Nash, and Stackelberg. There are
many new research areas including incentive control, collaborative control, Ordinal Games, etc. Note that intelligent
assistants and multiple agents represent different points on the spectrum of automation. Current operations utilize
primarily manual collaborative scheduling, intelligent assistants would enhance users ability to participate in this
process and intelligent agents could more automate individual customers scheduling. Ideally, proposed intelligent
assistants and distributed agents would also be able to represent customers who do not wish to expose their
general preferences and constraints.

A start for reference material on this subtopic may be found at the following:

http://ai.jpl.nasa.gov in the publications area;

http://scp.gsfc.nasa.gov/gn/gnusersgquide3.pdf,

NASA Ground Network Usera&#128;&#153;s Guide, Chapter 9 Scheduling;

and http://scp.gsfc.nasa.gov/tdrss/guide.html, Space Network User's Guide, SpaceOps Conference Proceedings.

Research should be conducted to demonstrate technical feasibility during Phase 1 and show a path toward a
Phase 2 hardware and software demonstration and delivering a demonstration unit or software package for NASA
testing at the completion of the Phase 2 contract

Phase 1 Deliverables: Propose demonstration of Intelligent Assistants, Resource Optimization, or Multiple Agents
on a number of communication asset allocation problem sets (involving dozens of missions, communications
assets, and operational constraints). End Phase deliverable would include a detailed rationale for ROI in usage of
said technology to communications asset allocation based on knowledge of current and future operations flows.

Phase 2 Deliverables: Demonstrate Intelligent Assistants, Resource Optimization, or Multiple Agents on actual or
surrogate communication asset scheduling datasets. Deliverables would include use cases and some evidence of
utility of deployment of developed technology.

The proposer to this subtopic is advised that the products proposed may be included in a future small satellite flight
opportunity. Please see the SMD Topic S4 on Small Satellites for details regarding those opportunities. If the
proposer would like to have their proposal considered for flight in the small satellite program, the proposal should
state such and recommend a pathway for that possibility.
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